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Addendum No. 1
Dear Contractor:

This addendum is being issued to the contract for construction on State highway in PLACER COUNTY NEAR KINGS
BEACH FROM 0.1 KM NORTH OF CARNELIAN BAY AVENUE TO 4.1 KM NORTH OF ROUTE 28.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on June 7, 2005.
This addendum is being issued to revise the Project Plans and the Notice to Contractors and Special Provisions.

Project Plan Sheets 10 and 12 are revised. Half-sized copies of the revised sheets are attached for substitution for the
like-numbered sheets.

In the Specia Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES;," is revised as attached.

In the Specia Provisions, Section 10-1.02, "WATER POLLUTION CONTROL," isrevised as attached.
In the Special Provisions, Section 10-1.23, "SAND BEDDING," isrevised as attached.
In the Special Provisions, Section 10-1.40, "FILTER MEDIA (ACTIVATED ALUMINA)," isrevised as attached.

In the Specia Provisions, Section 10-1.41, "FILTER MEDIA (IRON-MODIFIED ACTIVATED ALUMINA)," is
revised as attached.

In the Special Provisions, Section 10-1.42, "FILTER MEDIA (LIMESTONE)," isrevised as attached.

In the Special Provisions, Section 10-1.14, "CONSTRUCTION ZONE ENHANCED ENFORCEMENT," is deleted.
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To Proposal and Contract book holders:
Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.
Submit bids in the Proposal and Contract book you now possess. Holders who have aready mailed their
book will be contacted to arrange for the return of their book.
Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receivesit. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES

Attention is directed to the provisions in Section 8-1.03, "Beginning of Work,” in Section 8-1.06, "Time of
Completion," and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and these special provisions.

The Contractor shall furnish the Engineer with a statement from the vendor that the order for the filter media required for
this contract has been received and accepted by the vendor; and the statement shall be furnished within 15 calendar days after
the contract has been approved by the Attorney General, or the attorney appointed and authorized to represent the Department
of Transportation. The statement shall give the dates that the filter mediawill be shipped. If the Contractor has the necessary
materials on hand, the Contractor will not be required to furnish the vendor's statement.

The Contractor shall begin work within 40 calendar days after the contract has been approved by the Attorney General or
the attorney appointed and authorized to represent the Department of Transportation.

The work shall be diligently prosecuted to completion before the expiration of 45 WORKING DAY S beginning on the
date that work begins, or beginning on the fortieth calendar day after approval of the contract, whichever occurs first.

The Contractor shall pay to the State of California the sum of $ 800 per day, for each and every calendar day's delay in
finishing the work in excess of the number of working days prescribed above.
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10-1.02 WATER POLLUTION CONTROL

Water pollution control work shall conform to the provisions in Section 7-1.01G, "Water Pollution,” of the Standard
Specifications and these special provisions.

Water pollution control work shall conform to the requirements in the " Storm Water Pollution Prevention Plan (SWPPP)
and Water Pollution Control Program (WPCP) Preparation Manual" and the "Construction Site Best Management Practices
(BMPs) Manual," and addenda thereto issued up to, and including, the date of advertisement of the project. These manuals
are hereinafter referred to respectively as the "Preparation Manua" and the "Construction Site BMPs Manual," and
collectively, as the "Manuals." Copies of the Manuals may be obtained from the Department of Transportation, Material
Operations Branch, Publication Distribution Unit, 1900 Roya Oaks Drive, Sacramento, California 95815, Telephone:
(916) 445-3520, and may aso be obtaned from the Department's Internet  website  at:
http://www.dot.ca.gov/hg/construc/stormwater.html .

The Contractor shall know and fully comply with applicable provisions of the Manuals, and Federal, State, and local
regulations and requirements that govern the Contractor's operations and storm water and non-storm water discharges from
both the project site and areas of disturbance outside the project limits during construction. Attention is directed to Sections
7-1.01, "Lawsto be Observed," and 7-1.12, "Indemnification and Insurance," of the Standard Specifications.

Water pollution control requirements shall apply to storm water and non-storm water discharges from areas outside the
project site which are directly related to construction activities for this contract including, but not limited to, asphalt batch
plants, material borrow areas, concrete plants, staging areas, storage yards and access roads. The Contractor shall comply
with the Manuals for those areas and shall implement, inspect and maintain the required water pollution control practices.
Installing, inspecting and maintaining water pollution control practices on areas outside the highway right of way not
specificaly arranged and provided for by the Department for the execution of this contract, will not be paid for.

The Contractor shall be responsible for penalties assessed or levied on the Contractor or the Department as a result of the
Contractor's failure to comply with the provisions in this section "Water Pollution Control" including, but not limited to,
compliance with the applicable provisions of the Manuals, and Federal, State and local regulations and requirements as set
forth therein.

Penalties as used in this section shall include fines, penalties and damages, whether proposed, assessed, or levied against
the Department or the Contractor, including those levied under the Federal Clean Water Act and the State Porter-Cologne
Water Quality Control Act, by governmental agencies or as a result of citizen suits. Penalties shall also include payments
made or costs incurred in settlement for alleged violations of the Manuals, or applicable laws, regulations, or requirements.
Costsincurred could include sums spent instead of penalties, in mitigation or to remediate or correct violations.

RETENTION OF FUNDS

Notwithstanding any other remedies authorized by law, the Department may retain money due the Contractor under the
contract, in an amount determined by the Department, up to and including the entire amount of Penalties proposed, assessed,
or levied as aresult of the Contractor's violation of the Manuals, or Federal or State law, regulations or requirements. Funds
may be retained by the Department until final disposition has been made as to the Penalties. The Contractor shall remain
liable for the full amount of Penalties until such time asthey are finally resolved with the entity seeking the Penalties.

Retention of funds for failure to conform to the provisions in this section, "Water Pollution Control," shall be in addition
to the other retention amounts required by the contract. The amounts retained for the Contractor's failure to conform to
provisions in this section will be released for payment on the next monthly estimate for partia payment following the date
when an approved WPCP has been implemented and maintained, and when water pollution has been adequately controlled,
as determined by the Engineer.

When a regulatory agency identifies a failure to comply with the Manuals, or other Federal, State or local requirements,
the Department may retain money due the Contractor, subject to the following:

A. The Department will give the Contractor 30 days notice of the Department's intention to retain funds from partial
payments which may become due to the Contractor prior to acceptance of the contract. Retention of funds from
payments made after acceptance of the contract may be made without prior notice to the Contractor.

B. No retention of additional amounts out of partial payments will be made if the amount to be retained does not
exceed the amount being withheld from partial payments pursuant to Section 9-1.06, "Partial Payments," of the
Standard Specifications.

C. If the Department has retained funds, and it is subsequently determined that the State is not subject to the entire
amount of the Costs and Liabilities assessed or proposed in connection with the matter for which the retention was
made, the Department shall be liable for interest on the amount retained for the period of the retention. The interest
rate payable shall be 6 percent per annum.
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During the first estimate period that the Contractor fails to conform to the provisions in this section, "Water Pollution
Control," the Department may retain an amount equal to 25 percent of the estimated value of the contract work performed.

The Contractor shall notify the Engineer immediately upon request from the regulatory agencies to enter, inspect,
sample, monitor, or otherwise access the project site or the Contractor's records pertaining to water pollution control work.
The Contractor and the Department shall provide copies of correspondence, notices of violations, enforcement actions or
proposed fines by regulatory agencies to the requesting regulatory agency.

WATER POLLUTION CONTROL PROGRAM PREPARATION, APPROVAL AND AMENDMENTS

As part of the water pollution control work, a Water Pollution Control Program (WPCP) is required for this contract.
The WPCP shall conform to the provisions in Section 7-1.01G, "Water Pollution,” of the Standard Specifications, the
requirements in the Manuals, and these specia provisions. Upon the Engineer's approval of the WPCP, the WPCP shall be
considered to fulfill the provisionsin Section 7-1.01G, "Water Pollution," of the Standard Specifications for development and
submittal of a Water Pollution Control Program.

No work having potential to cause water pollution, shall be performed until the WPCP has been approved by the
Engineer. Approva shall not constitute a finding that the WPCP complies with applicable requirements of the Manuals and
applicable Federal, State and local laws, regulations, and requirements.

The Contractor shall designate a Water Pollution Control Manager. The Water Pollution Control Manager shall be
responsible for the preparation of the WPCP and required modifications or amendments, and shall be responsible for the
implementation and adequate functioning of the various water pollution control practices employed. The Contractor may
designate different Water Pollution Control Managers to prepare the WPCP and to implement the water pollution control
practices. The Water Pollution Control Managers shall serve as the primary contact for issues related to the WPCP or its
implementation. The Contractor shall assure that the Water Pollution Managers have adequate training and qualifications
necessary to prepare the WPCP, implement and maintain water pollution control practices.

Within 5 calendar days after the approval of the contract, the Contractor shall submit 3 copies of the draft WPCP to the
Engineer. The Engineer will have 5 working days to review the WPCP. If revisions are required, as determined by the
Engineer, the Contractor shall revise and resubmit the WPCP within 2 working days of receipt of the Engineer's comments.
The Engineer will have 1 working day to review the revisions. Upon the Engineer's approval of the WPCP, 5 approved
copies of the WPCP, incorporating the required changes, shall be submitted to the Engineer. At which time, the Engineer
will submit 1 copy of the approved WPCP to the Lahontan RWQCB and Tahoe Regional Planning Agency (TRPA) for their
review and comment. Madifications to the WPCP resulting from the Lahontan RWQCB and TRPA review shall be
incorporated through WPCP amendment as directed by the Engineer. Construction activities shall begin no sooner than 30
calendar days after the Engineer’s approval of the WPCP. In the event the Engineer fails to complete the review within the
time alowed, and if, in the opinion of the Engineer, completion of the work is delayed or interfered with by reason of the
Engineer's delay in completing the review, the Contractor will be compensated for resulting losses, and an extension of time
will be granted, in the same manner as provided for in Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

The WPCP shall incorporate water pollution control practices in the following categories:

Soil stabilization.

Sediment control.

Wind erosion control.

Tracking control.

Non-storm water management.

Waste management and materials pollution control.

nmooOw»

The Contractor shall develop a Water Pollution Control Schedule that describes the timing of grading or other work
activities that could affect water pollution. The Water Pollution Control Schedule shall be updated by the Contractor to
reflect changes in the Contractor's operations that would affect the necessary implementation of water pollution control
practices.

The Contractor shall complete the BMP checklists for each of the six categories presented in Section 3 of the Preparation
Manual and shall incorporate the completed checklists and water pollution control practices into Sections 30.1, 30.2, and 30.3
of the WPCP. Water pollution control practices include the "Minimum Requirements" and other Contractor-selected water
pollution control practices from the BMP checklists and "Project-Specific Minimum Requirements' identified in the Water
Pollution Control Cost Break-Down of this section.
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The following contract items of work shall be incorporated into the WPCP as "Temporary Water Pollution Control
Practices': temporary silt fence. The Contractor's attention is directed to the special provisions provided for Temporary
Water Pollution Control Practices.

The WPCP shall include, but not be limited to, the items described in the Manuals and related information contained in
the contract documents. The WPCP shall also include a copy of the following: Tahoe Regional Planning Agency Permit and
Lahontan RWQCB Permit.

The Contractor shall prepare an amendment to the WPCP when there is a change in construction activities or operations
which may affect the discharge of pollutants to surface waters, ground waters, municipal storm drain systems, or when the
Contractor's activities or operations violate Federal, State or local regulations, or when directed by the Engineer.
Amendments shall identify additional water pollution control practices or revised operations, including those areas or
operations not identified in the initially approved WPCP. Amendments to the WPCP shall be prepared and submitted for
review and approval within a time approved by the Engineer, but in no case longer than the time specified for the initial
submittal and review of the WPCP.

The Contractor shall keep one copy of the approved WPCP and approved amendments at the project site. The WPCP
shall be made available upon request by a representative of the Regional Water Quality Control Board, State Water
Resources Control Board, United States Environmental Protection Agency, or the local storm water management agency.
Requests by the public shall be directed to the Engineer.

COST BREAK-DOWN

The Contractor shall include a Water Pollution Control Cost Break-Down in the WPCP which itemizes the contract lump
sum for water pollution control work. The Contractor shall use the Water Pollution Control Cost Break-Down provided in
this section as the basis for the cost break-down submitted with the WPCP. The Contractor shall use the Water Pollution
Control Cost Break-Down to identify items, quantities and values for water pollution control work, excluding Temporary
Water Pollution Control Practices for which there is a separate bid item. The Contractor shall be responsible for the accuracy
of the quantities and values used in the cost break-down submitted with the WPCP. Partial payment for the item of water
pollution control will not be made until the Water Pollution Control Cost Break-Down is approved by the Engineer.

Line itemsindicated in the Water Pollution Control Cost Break-Down in this section with a specified Estimated Quantity
shall be considered a "Project-Specific Minimum Requirement." The Contractor shall incorporate the items with Contractor-
designated quantities and values into the Water Pollution Control Cost Break-Down submitted with the WPCP.

Line items indicated in the Water Pollution Control Cost Break-Down in this section without a specified Estimated
Quantity shall be considered by the Contractor for selection to meet the applicable "Minimum Requirements’ as defined in
the Manuals, or for other water pollution control work as identified in the BMP checklists presented in Section 3 of the
Preparation Manual. In the Water Pollution Control Cost Break-Down submitted with the WPCP, the Contractor shall list
only those water pollution control practices selected for the project, including quantities and values required to complete the
work for those items.

The sum of the amounts for the items of work listed in the Water Pollution Control Cost Break-Down shall be equal to
the contract lump sum price bid for water pollution control. Overhead and profit shall be included in each individual item
listed in the cost break-down.
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WATER POLLUTION CONTROL COST BREAK-DOWN
Contract No. 03-0E8904

ITEM ITEM DESCRIPTION UNIT %SJL%ATITTEE VALUE | AMOUNT
SS-3  |Hydraulic Mulch M2
SS4 |Hydroseeding M2
SS-5 | Soil Binders M2
SS-6 | Straw Mulch M2
sS7 ggg:%ltlgﬁnil :tztll l\(jl g:tgvers & Erosion M2
SS-8 |Wood Mulching M2
SS9 E?tréﬂgl kes/Drainage Swales & Lined M
SS10 Outl'et Protection/Velocity Dissipation EA
Devices
SS-11 |SlopeDrains
SS-12 | Streambank Stabilization LS
SC-1 | Silt Fence M
SC-2 | Sediment/Desilting Basin EA
SC-3 | Sediment Trap EA
SC-4 | Check Dam EA
SC-5 |Fiber Ralls M
SC-6 |Gravel Bag Berm M
SC-7 | Street Sweeping and Vacuuming LS
SC-8 | Sandbag Barrier
SC-9 |Straw Bale Barrier
SC-10 |[Storm Drain Inlet Protection EA
WE-1 |Wind Erosion Control LS
TC-1 |Stabilized Construction Entrance/Exit EA
TC-2 | Stabilized Construction Roadway EA
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ITEM ITEM DESCRIPTION UNIT %SJ'A'\@ITTEYD VALUE | AMOUNT
TC-3 |Entrance/Outlet Tire Wash EA
NS-1 |Water Conservation Practices LS
NS-2 |Dewatering Operations EA
NS-3 |Paving and Grinding Operations LS
NS-4 |Temporary Stream Crossing EA
NS5 |Clear Water Diversion EA
R S T
NS-7 |Potable Water/Irrigation LS
NS-8 |Vehicleand Equipment Cleaning LS
NS-9 [Vehicleand Equipment Fueling LS
NS-10 |Vehicle and Equipment Maintenance LS
NS-11 |Pile Driving Operations LS
NS-12 | Concrete Curing LS
NS-13 |Material and Equipment Use over Water LS
NS-14 | Concrete Finishing LS
NS-15 iﬂ;}ﬁ&? t%evrcg(iatri on/Removal Over or LS
WM-1 |Materia Delivery and Storage LS
WM-2 |Material Use LS
WM-3 | Stockpile Management LS
WM-4 | Spill Prevention and Control LS
WM-5 | Solid Waste Management LS
WM-6 | Hazardous Waste Management LS
WM-7 | Contaminated Soil Management LS
WM-8 | Concrete Waste Management LS
WM-9 | Sanitary/Septic Waste Management LS
WM-10 | Liquid Waste Management LS
TOTAL
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Adjustments in the items of work and quantities listed in the approved cost break-down shall be made when required to
address amendments to the WPCP, except when the adjusted items are paid for as extrawork.

No adjustment in compensation will be made to the contract lump sum price paid for water pollution control due to
differences between the quantities shown in the approved cost break-down and the quantities required to complete the work
as shown on the approved WPCP. No adjustment in compensation will be made for ordered changes to correct WPCP work
resulting from the Contractor's own operations or from the Contractor's negligence.

The approved cost break-down will be used to determine partial payments during the progress of the work and as the
basis for calculating the adjustment in compensation for the item of water pollution control due to increases or decreases of
guantities ordered by the Engineer. When an ordered change increases or decreases the quantities of an approved cost break-
down item, the adjustment in compensation will be determined in the same manner specified for increases and decreases in
the quantity of a contract item of work in conformance with the provisions in Section 4-1.03B, "Increased or Decreased
Quantities," of the Standard Specifications. If an ordered change requires a new item which is not on the approved cost
break-down, the adjustment in compensation will be determined in the same manner specified for extrawork in conformance
with Section 4-1.03D, "ExtraWork," of the Standard Specifications.

If requested by the Contractor and approved by the Engineer, changes to the water pollution control practiceslisted in the
approved cost break-down, including addition of new water pollution control practices, will be allowed. Changes shall be
included in the approved amendment of the WPCP. If the requested changes result in a net cost increase to the lump sum
price for water pollution control, an adjustment in compensation will be made without change to the water pollution control
item. The net cost increase to the water pollution control item will be paid for as extrawork as provided in Section 4-1.03D,
"ExtraWork," of the Standard Specifications.

WPCP IMPLEMENTATION

Unless otherwise specified, upon approval of the WPCP, the Contractor shall be responsible throughout the duration of
the project for installing, constructing, inspecting, maintaining, removing, and disposing of the water pollution control
practices specified in the WPCP and in the amendments. Unless otherwise directed by the Engineer, the Contractor's
responsibility for WPCP implementation shall continue throughout any temporary suspension of work ordered in
conformance with the provisions in Section 8-1.05, "Temporary Suspension of Work," of the Standard Specifications.
Requirements for installation, construction, inspection, maintenance, removal, and disposal of water pollution control
practices shall conform to the requirementsin the Manuals and these specia provisions.

If the Contractor or the Engineer identifies a deficiency in the implementation of the approved WPCP or amendments,
the deficiency shall be corrected immediately. The deficiency may be corrected at a later date and time if requested by the
Contractor and approved by the Engineer in writing, but shall be corrected prior to the onset of precipitation. If the
Contractor fails to correct the identified deficiency by the date agreed or prior to the onset of precipitation, the project shall
be in nonconformance with this section. Attention is directed to Section 5-1.01, "Authority of Engineer," of the Standard
Specifications, and to "Retention of Funds' of this section for possible nonconformance penalties.

If the Contractor fails to conform to the provisions of this section, "Water Pollution Control,” the Engineer may order the
suspension of construction operations until the project complies with the requirements of this section.

Implementation of water pollution control practices may vary by season. The Construction Site BMPs Manual and these
specia provisions shall be followed for control practice selection of year-round, rainy season and non-rainy season water
pollution control practices.

Y ear-Round Implementation Requirements

The Contractor shall have a year-round program for implementing, inspecting and maintaining water pollution control
practices for wind erosion control, tracking control, non-storm water management, and waste management and materials
pollution control.

The National Wesather Service weather forecast shall be monitored and used by the Contractor on a daily basis. An
alternative weather forecast proposed by the Contractor may be used if approved by the Engineer. If precipitation is
predicted, the necessary water pollution control practices shall be deployed prior to the onset of the precipitation.

Disturbed soil areas shall be considered active whenever the soil disturbing activities have occurred, continue to occur or
will occur during the ensuing 21 days. Nonactive areas shall be protected as prescribed in the Construction Site BMPs
Manual within 14 days of cessation of soil disturbing activities or prior to the onset of precipitation, whichever occursfirst.
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In order to provide effective erosion control, the Contractor may be directed by the Engineer to apply permanent erosion
control in small or multiple units. The Contractor's attention is directed to "Erosion Control (Type D)" and
"Move-In/Move-Out (Erosion Control)" of these special provisions.

The Contractor shall implement, maintain and inspect the following temporary sediment control practices on a
year-round basis. The listed practices shall remain in place until their use is no longer needed, as determined by the
Engineer.

YEAR-ROUND SEDIMENT

CONTROL PRACTICES LOCATION USED

Temporary silt fence KP10.8-11.6

Rainy Season Implementation Requirements

Soil stabilization and sediment control practices conforming to the requirements of these special provisions shall be
provided throughout the rainy season, defined as between August 1 and October 1 and between November 1 and May 1.

An implementation schedule of required soil stabilization and sediment control practices for disturbed soil areas shall be
completed no later than 20 days prior to the beginning of each rainy season. The implementation schedule shall identify the
soil stabilization and sediment control practices and the dates when the implementation will be 25 percent, 50 percent and
100 percent complete, respectively. For construction activities beginning during the rainy season, the Contractor shall
implement applicable soil stabilization and sediment control practices.

Winter Shutdown

Unless granted a variance by the RWQCB Executive Officer, there shall be neither removal of vegetation nor
disturbance of existing ground surface conditions between October 15 of a year and May 1 of the following year, except
when there is an emergency situation that threatens the public health or welfare.

Non-Rainy Season | mplementation Requirements

The non-rainy season shall be defined as days outside the defined rainy season. The Contractor's attention is directed to
the Construction Site BMPs Manual for soil stabilization and sediment control implementation requirements on disturbed soil
areas during the non-rainy season. Disturbed soil areas within the project shall be protected in conformance with the
requirements in the Construction Site BMPs Manual with an effective combination of soil stabilization and sediment control.

MAINTENANCE

To ensure the proper implementation and functioning of water pollution control practices, the Contractor shall regularly
inspect and maintain the construction site for the water pollution control practices identified in the WPCP. The construction
site shall be inspected by the Contractor as follows:

A. Priorto aforecast storm.
B. After aprecipitation event which causes site runoff.
C. Daily.

The Contractor shall use the Storm Water Quality Construction Site Inspection Checklist provided in the Preparation
Manual or an aternative inspection checklist provided by the Engineer. One copy of each site inspection record shall be
submitted to the Engineer within 24 hours of completing the inspection.

REPORTING REQUIREMENTS
Report of Discharges, Noticesor Orders

If the Contractor identifies discharges into surface waters or drainage systems in a manner causing, or potentialy
causing, a condition of pollution, or if the project receives a written notice or order from a regulatory agency, the Contractor
shall immediately inform the Engineer. The Contractor shall submit a written report to the Engineer within 7 days of the
discharge event, notice or order. The report shall include the following information:

A. Thedate, time, location, nature of the operation, and type of discharge, including the cause or nature of the notice or
order.
B. Thewater pollution control practices deployed before the discharge event, or prior to receiving the notice or order.
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C. The date of deployment and type of water pollution control practices deployed after the discharge event, or after
receiving the notice or order, including additional measures installed or planned to reduce or prevent reoccurrence.
D. Animplementation and maintenance schedule for affected water pollution control practices.

Report of First-Time Non-Storm Water Discharge

The Contractor shall notify the Engineer at least 3 days in advance of first-time non-storm water discharge events. The
Contractor shall notify the Engineer of the operations causing non-storm water discharges and shall obtain field approval for
first-time non-storm water discharges. Non-storm water discharges shall be monitored at first-time occurrences and routinely
thereafter.

PAYMENT

The contract lump sum price paid for prepare water pollution control program shall include full compensation for
furnishing all labor, materials, tools, equipment, and incidentals for doing al the work involved in developing, preparing,
obtaining approval of, revising, and amending the WPCP, as specified in the Standard Specifications and these special
provisions, and as directed by the Engineer.

Attention is directed to Section 9-1.06, "Partia Payments," and Section 9-1.07, "Payment After Acceptance," of the
Standard Specifications. Payments for Prepare Water Pollution Control Program will be made as follows:

A. After the WPCP has been approved by the Engineer, 75 percent of the contract item price for Prepare Water
Pollution Control Program will be included in the monthly partial payment estimate.

B. After acceptance of the contract in conformance with the provisions in Section 7-1.17, "Acceptance of Contract,” of
the Standard Specifications, payment for the remaining 25 percent of the contract item price for Prepare Water
Pollution Control Program will be made in conformance with the provisions in Section 9-1.07.

The contract lump sum price paid for water pollution control shall include full compensation for furnishing all labor,
materials, tools, equipment, and incidentals, and for doing al the work involved in installing, constructing, maintaining,
removing, and disposing of water pollution control practices, including non-storm water management, and waste
management and materials pollution water pollution control practices, except those for which there is a contract item of work
as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

Water pollution control practices for which there is a contract item of work will be measured and paid for as that contract
item of work.
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10-1.23 SAND BEDDING

Sand Bedding shall conform with the details shown on the plans, and to the provisions in Section 19-3.025B, "Sand
Bedding," of the Standard Specifications, and these special provisions. Sand bedding shall be manufactured specifically for
water filtration purposes and shall comply with the AWWA Standard B-100-00.

Prior to ordering the sand bedding, the Contractor shall furnish the Engineer a sample of sand bedding along with
certified test results from a qualified testing laboratory that verify the sand bedding complies with the requirements of these
special provisions.

Sand bedding will be measured by the cubic meter. Quantities of sand bedding will be determined from the dimensions
shown on the plans or such other dimensions as may be ordered in writing by the Engineer.

The contract price paid per cubic meter for sand bedding shall include full compensation for furnishing all labor,
materials, tools, equipment, and incidentals, and for doing all the work involved in placing sand bedding, complete in place,
as shown on the plans, as specified in the Standard Specifications and these special provisions, and as directed by the
Engineer.
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10-1.40 FILTER MEDIA (ACTIVATED ALUMINA)

Filter media (activated alumina) shall conform with the detail s shown on the plans and to these special provisions.
Filter media (activated aluming) shall be Almatis DD-6 Activated Alumina or equal conforming to the following
requirements:

Filter Media (Activated Alumina) Properties

Physical

Size 28 x 48 Mesh

Percent Larger than 28 Mesh (Wt. %) 20% Max

Percent Smaller than 48 Mesh (Wt. %) 10% Max

Effective Size (mm) 0.30

Uniformity Coefficient 16

Surface Area, m’/g 320

Total pore volume, cc/g 0.5

Alumina XRD phase Amorphous, chi, and gammma
Packed bulk density, kg/m® 641

Chemical (Wt.%)

Al,O; 915
SO, 0.02
Fe,03 0.03
Na,O 0.35
Loss on Ignition (25— 1100 °C) 8.0

Arrangements have been made to ensure that any successful bidder can obtain the Almatis DD-6 Activated Alumina
from the supplier, Schoofs Inc., 5900 S. Eastern Avenue, Suite 108, Los Angeles, CA 90040, Telephone (323) 725-7612.
The price quoted by the manufacturer for Almatis DD-6 Activated Alumina, FOB Port Allen, LA is $1,017, not including
sales tax.

The above price will be firm for orders placed on or before August 31, 2005, provided delivery is accepted within 90
days after the order is placed.

Not less than 8 weeks prior to placing filter media (activated alumina), the Contractor shall furnish the Engineer a
statement from the vendor that the order for the filter media (activated alumina) required for this contract has been received
and accepted by the vendor. The statement from the vendor shall include the quantity of filter media (activated alumina)
ordered and the anticipated date of delivery.

A Certificate of Compliance from the manufacturer of the filter media (activated alumina) shall be furnished in
accordance with the provisions of Section 6-1.07, “ Certificates of Compliance” of the Standard Specifications.

Filter media (activated alumina) shall be handled in accordance with the Materials Information Hand Out , and installed
in conformance with “Wash Filter Media” of these special provisions and as directed by the Engineer.

Filter media (activated alumina) shall be measured by the cubic meter. Quantities of filter media (activated alumina) will
be determined from the dimensions shown on the plans.

The contract price paid per cubic meter for filter media (activated alumina) shall include full compensation for furnishing
all labor, materials, tools, equipment, and incidentals, and for performing work involved in placing filter media (activated
alumina) , completein place, as shown on the plans, as specified in the Standard Specifications
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10-1.41 FILTER MEDIA (IRON-MODIFIED ACTIVATED ALUMINA)

Filter media (iron-modified activated alumina) shall conform with the details shown on the plans and to these special
provisions.

Filter media (iron-modified activated alumina) shall be Alcan AAFS-50 Iron-Modified Activated Alumina or equal
conforming to the following requirements:

Filter Media (Iron-Modified Activated Alumina) Properties

Physical

Size 28 x 48 Mesh
Percent Larger than 28 Mesh (Wt. %) 20% Max
Percent Smaller than 48 Mesh (Wt. %) 10% Max
Surface Area, m¥g 200 Min
Bulk Density (g/cm°) 1.06
Attrition (%) 0.3

Chemical (Wt.%)

Al,Os + proprietary additive 83
Silicon as SIO, 0.02
Titanium as TiO, 0.002
Losson Ignition (0 to 300 °C) 30 Max
Loss on Ignition (300 to 1000 °C) 15 Max

Arrangements have been made to ensure that any successful bidder can obtain the Alcan AAFS-50 Iron-Modified
Activated Alumina from the manufacturer, Alcan Specialty Alumina, 4000 Development Drive, Brockville, ON K6V 5V5,
Telephone (630) 527-1213. The price quoted by the manufacturer for Alcan AAFS-50 Iron-Modified Activated Alumina,
FOB Brockville, ON is $1,888 per cubic meter, not including sales tax.

The above price will be firm for orders placed on or before December 31, 2005, provided delivery is accepted within 90
days after the order is placed.

Not less than 8 weeks prior to placing filter media (iron-modified activated alumina), the Contractor shall furnish the
Engineer a statement from the vendor that the order for the filter media (iron-modified activated alumina) required for this
contract has been received and accepted by the vendor. The statement from the vendor shall include the quantity of filter
media (iron-modified activated alumina) ordered and the anticipated date of delivery.

A Certificate of Compliance from the manufacturer of the filter media (iron-modified activated alumina) shall be
furnished in accordance with the provisions of Section 6-1.07, “ Certificates of Compliance” of the Standard Specifications.

Filter media (iron-modified activated alumina) shall be handled in accordance with manufacturer's instructions, and
installed in conformance with details shown on the plans and “Wash Filter Media’ of these special provisions and as directed
by the Engineer.

Filter media (iron-modified activated alumina) shall be measured by the cubic meter. Quantities of filter media (iron-
modified activated alumina) shall be as shown on the plans or such other dimensions as may be ordered in writing by the
Engineer.

The contract price paid per cubic meter for filter media (iron-modified activated alumina) shall include full compensation
for furnishing all labor, materials, tools, equipment, and incidentals, and for performing work involved in placing filter media
(iron-modified activated alumina) on filter fabric, complete in place, as shown on the plans, as specified in the Standard
Specifications and these special provisions, and as directed by the Engineer.
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10-1.42 FILTER MEDIA (LIMESTONE)

Filter media (limestone) shall conform with the details shown on the plans and to these special provisions.
Filter media (limestone) shall conform to the following requirements:

Filter Media (Limestone) Properties

Physical Property Testing Method

Effective Size (mm) 0.20-0.60 ASTM C136
Uniformity Coefficient <4.0 ASTM C136

Chemical Composition Testing Method
Calcium Carbonate > 55 % .
(CaCO5) (> 80 % preferred) SSSA Series 3 15-9M
Magnesium Carbonate o . i
(CaCO3) <45% SSSA Series 3 15-9M
Phosphorus <0.15% SSSA Series 3 15-9M

Filter media (limestone) shall be handled in accordance with the Materials Information Hand Out, and installed in
conformance, with “Wash Filter Media’ of these specia provisions and as directed by the Engineer.
The following potential suppliers have been contacted regarding the availability of the filter media (limestone):

SITENAME LOCATION TELEPHONE

Sierra Rock 1845 Quarry Road, Placerville, CA | (530) 622-8571
95667 (916) 941-1151

Mountain Gate Quarry 1170 Industrial Street, Redding, CA | (530) 221-3406
96002

Chemical Lime Company 11771 Old Stage Road, Salinas, CA | (831) 444-3306
93908 (831) 449-9117

Prior to ordering the filter media (limestone), the Contractor shall furnish the Engineer a sample of filter media
(limestone) along with certified test results from a qualified testing laboratory that verify the filter media (limestone)
complies with the requirements of these special provisions.

Not less than 8 weeks prior to placing filter media (limestone), the Contractor shall furnish the Engineer a statement from
the vendor that the order for the filter media (limestone) required for this contract has been received and accepted by the
vendor. The statement from the vendor shall include the quantity of filter media (limestone) ordered and the anticipated date
of delivery.

Filter media (limestone) will be measured by the cubic meter. Quantities of filter media (limestone) will be determined
from the dimensions shown on the plans or such other dimensions as may be ordered in writing by the Engineer.

The contract price paid per cubic meter for filter media (limestone) shall include full compensation for furnishing all
labor, materials, tools, equipment, and incidentals, and for performing work involved in placing filter media (limestone) on
filter fabric, complete in place, as shown on the plans, as specified in the Standard Specifications and these special
provisions, and as directed.
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